October 4, 2024 MA !4 AR C H

ASSOCIATES

ARCHITECTS & PLANNERS, PC

Mr. Rob Finster, Superintendent 258 Genesee Street, Suite 300 - Utica, New York 13502
Harrisville Central School District 3157333344 » marchassoc.com

14371 Pirate Lane

Harrisville, NY 13648

Re: Harrisville Central School District
Main Building - Capital Outlay Project 2024-2025
MARCH No. 24027
Award Recommendation

Dear Rob:

Attached please find the bid tabulation sheet for the above referenced project. We are pleased with the results
and have contacted the lowest responsible bidder, Whitton Construction, to discuss their bid and understanding
of the project. They indicated that they have included the necessary allowance and contract requirements,
understand the project schedule, and are prepared to enter into a contract with the District. Outlined below is
a summary of the recommended contract, including add Alternate No. E-1:

General Construction
Whitton Construction LLC, Gouverneur, NY

2T 30 = 1T TR OO O $78,392.00
Add Alternate No. E-1 - Electrical Work in Rooms A117 and A118............ccooevieeervrvvevnvnnnens $8,977.00
CONErACE TOAl ...ovveeieeiriieeereerieeeeeseeeensessssssnssssssesssssssstnsassisesenesseerssesessisssssssssssensrsenanse $87,369.00

The recommended contract contains a $4,000 contingency allowance.

Upon the Board’s direction, we will prepare the necessary contract for Whitton Construction LLC. If you have
any guestions, please do not hesitate to contact me.

Very truly yours,

AW

David D. Jadlowski, AIA
Principal

attach: Bid Tabulation

cc: FS Engineering
MARCH file
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